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Statement of Work
for the IROAN of the
Light Armored Vehicle (LAV)
Mobile Electronic Warfare Support System (MEWSS)
Auto/Hull
NSN: 5865-01-236-4235
NSN: 5865-01-383-3540

1.0 SCOPE. This Statement of Work (SOW), along with the Inspect, Repair Only As Necessary
(IROAN) Standard Depot Maintenance Manual (DMM) 2350-50/2_, sets forth tasks and
identifies the work efforts that shall be performed by the contractor as minimum requirements to
assemble, integrate, make fully operational, adjust, install, test, and inspect the Light Armored
Vehicle, Mobile Electronic Warfare Support System (LAV-MEWSS) Auto/Hull. This SOW sets
forth guidelines by which the LAV-MEWSS shall be refurbished, repaired, and restored to
Condition Code "A," utilizing procedures contained in DMM 2350-50/2_, to include
Modification Instructions (MIs), Technical Instructions (TIs) and Engineering Change Proposals

(ECPs).

1.1 Background. JROAN is defined as "That maintenance technique which determines the
extent of work and parts required to restore equipment, components, or assemblies to prescribed
maintenance serviceability standards by utilizing all available diagnostic equipment and test
procedures in order to minimize disassembly and parts replacement

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DODISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the content of this SOW shall be the superseding
requirement.

2.1 Military Specification

MIL-C-53039A Coating, Aliphatic Polyurethane, Single
Component, Chemical Agent Resistant Coating

MIL-C-46168D Coating, Aliphatic Polyurethane Chemical Agent
Resistant Coating

MIL-C-64159 Coating, water Dispersible Aliphatic Polyurethane,

Chemical Agent Resistant

MIL-PRF-22750 Coating, Epoxy, High Solids
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2.2 Military Standards

MIL-STD-129 DOD Standard Practice For Military Marking
MIL-STD-3003 Vehicles Wheeled: Preparation for Shipment and
Storage of

2.3 Other Government Documents and Publications

TM 08594 A-25/1 LAYV Repair Welding Procedure

TM 4750-15/1 Painting and Registration Marking for Marine
Corps Combat and Tactical Equipment

TM 4750-15/2-1 Camouflage Patterns

DMM 2350/2D IROAN Manual for LAVs

TM 4795-12/1 Corrosion Prevention and Control for Marine Corps
Equipment

TM 4795-34/2 Rustproofing and Underbody Coating Procedures
for Tactical Vehicles, Trailers, and Engineering
Equipment

TB 9-2300-245-50 Chassis Dynamomometer Procedures and Test
Standards Under Simulated Load Conditions

TB 9-2300-388-50 Acceptance Testing of Reconditioned Combat and
Tactical Vehicles

DOD 4000.25-1-M Military Standard Requisition and Issue Procedure
(MILSTRIP) Manual

NAVCOMP Volume 5 Navy Comptroller Manual, Volume 5

8750193 Equipment Preservation Data Sheet (EPDS), LAV-
MEWSS

SSPC-VIS-1 Pictorial Surface Preparation Standards For Painting

Steel Surfaces

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance
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2.4 Industry Standards

ANSIISO/ASQC Q9001-2000 Quality Management Systems — Requirements

SSPC-SP-10/NACE No.2 Joint Surface Preparation Standard Near White
Blast Cleaning

JESD625-A Requirements for Handling Electrostatic-Discharge

Sensitive (ESDS) Devices

Industry Standards (For Guidance)

ANSIEIA-649 National Consensus Standard for Configuration
Management '

Copies of Military Standards and Specifications are available from the DOD Single Stock
Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179,
or http://www.dodssp.daps.mil. Copies of publications and other Government documents
required by the contractor in connection with specific SOW requirements shall be obtained from:
Commanding General (Code 586), Whse 1121, Suite 20321, Marine Corps Logistics Bases,
Albany, Georgia 31704-0121, commercial telephone number (229) 639-6528 or DSN 567-6528.
Copies of Equipment Preservation Data Sheets (EPDS) may be obtained from Commander, Attn:
Logistics Support Section (Code 581), 814 Radford Blvd., Suite 20320, Albany, Georgia 31704-
0320, commercial telephone number (229) 639-6786 or DSN 567-6786. Copies of engineering
drawings/documents, Engineering Change Proposals (ECPs), and Requests for Deviation (RFDs)
may be obtained by accessing the Joint Engineering Data Management Information Control
Systems (JEDMICS). Authorization to access JEDMICS may be obtained by contacting
Commander, Attn: Engineering Data Management Branch (Code 583-1), 814 Radford Blvd.,
Suite 20320, Albany, Georgia 31704-0320, commercial telephone number (229) 639-6476, or
DSN 567-6476. Access to engineering drawings/documents, ECPs, and RFDs for read purposes
only, may be obtained by accessing the Configuration Management Information System (CMIS).
Authorization to access CMIS may be obtained by contacting Commander, Attn: Logistics Data
Systems (G647-1), 814 Radford Blvd., Suite 20320, Albany, Georgia 31704-0320, commercial
telephone number (229) 639-6143, or DSN 567-6143. Copies of SSPC-SP-10 can be obtained
from: SSPC-The Society for Protective Coatings, 40 24™ Street, 6® Floor, Pittsburgh, PA 15222-
4643.

3.0 REQUIREMENTS.

3.1 General Tasks. In fulfilling the specified requirements, the contractor shall render the
following tasks in support of the Master Work Schedule.

3.1.1 Program Management. The contractor shall establish and maintain management
operations that shall include the following areas:

(a) Program Planning and Control
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(b) Subcontractor Control

{c) Financial Management

{(d) Data Management

(e) Management Accountability for Government Furnished Equipment, Materiel, or
Information

() Risk Management

The contractor shall establish and implement a Program Management Office function to manage
all technical performance, including reliability, maintainability, Integrated Logistic Support (for
locally procured items or Engineer Change Proposals), cost, schedule, and data delivery
requirements of the contract.

3.1.1.1 Eamned Value Management. Earned Value Management (EVM) is a tool that allows
both government and the contractor program managers to have visibility into technical, cost, and
schedule progress on their contracts. EVM shall be used on the MEWSS IROAN program to
ensure that program cost, schedule, and performance objectives are integrated, tracked, and
reported.

3.1.1.1.1 Work Breakdown Structure (WBS). The contractor shall develop a task matrix keyed
to the WBS in sufficient detail to identify contractor and subcontractor responsibilities.

3.1.1.1.2 Integrated Baseline Review. An Integrated Baseline Review (IBR) shall be conducted
to seek mutual understanding of and agreement to contractor planning for LAV-MEWSS
IROAN. The IBR shall be held at the contractor’s site no later than 60 days after contract.
Fourteen days prior to IBR, the contractor shall provide Program Office (PO)-MEWSS with it’s
System Description, WBS, WBS Dictionary, Responsibility Assignment Matrix, Master Work
Schedule, as well as sample Work Authorization Documents and their flows. The IBR shall be
chaired by Marine Corps System Command (MCSC), (PMO-LAV) and C4ISR, Albany, Georgia
and/or their representatives, and shall address the following issues as a minimum:

* Verify technical content of Performance Measurement Baseline (PMB) and accuracy of
related resource (budgets) and schedules.

Ensure that there is a logical sequence of effort planned consistent with the IROAN schedule.
Conduct a technical assessment of the earned value methods that will be used to measure
progress to assure that objective and meaningful performance data will be provided.

e Establish a joint understanding of the contractors’ EVM System (EVMS), to serve as the
basis for future reviews of EVM planning, status, and estimates at completion to ensure that
baseline integrity is maintained throughout the life of the contract.

¢ Tailoring of reporting to the minimum level required for effective management and
oversight.

3.1.2 Production Management. Production Management shall provide materials, labor,
facilities, and services necessary to troubleshoot, test, diagnose, engineer, integrate, install,
repair, and adjust as required to make fully functional the LAV-MEWSS.

3.1.2.1 Stages of Corrosion. Stages of corrosion One through Four are defined in TM 4795-34/2.
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Any component or structural member with Stages One or Two corrosion may be re-used (unless
otherwise designated for replacement as a part of this program), and shall be cleaned, the surface
prepared, and painted in accordance with the guidelines set forth in this SOW. Any component
or structural member with Stage Three corrosion shall be repaired or replaced as deemed most
economical for that part. Repairs shall be accomplished prior to surface preparation and
painting. Repaired or replaced components or structural members which had Stage Three
corrosion shall be cleaned, the surface prepared, and painted in accordance with the guidelines
set forth in this SOW. Any component or structural member with Stage Four corrosion shall be
replaced. Replaced components or structural members which had Stage Four corrosion shall be
cleaned, the surface prepared, and painted in accordance with the guidelines set forth in this
SOW.

3.1.2.2 The contractor shall be responsible for all structural, electrical, optics, fire control,
mechanical, surface preparation and painting requirements associated with the repair and
restoration of the LAV-MEWSS, as specified in this SOW. All corrosion shall be removed and
treated in accordance with TM 4795-12/1.

3.1.3 Configuration Management.

3.1.3.1 Configuration Identification. The contractor shall ensure that when an assembly or
component has been disassembled for repair, all parts identified as mandatory replacement parts
by the applicable technical manuals shall be replaced. The contractor shall ensure that those
items listed as 100% replacement in DMM 2350-50/2_ shall be replaced. The Maintenance
Expenditure Limit (MEL) of 65% shall not be exceeded for the repair of assemblies, components
and vehicles unless specifically authorized by MCSC, (Code PMO-LAYV), and C4ISR Albany,
Georgia and/or their or their authorized representatives. All required data plates shall be in place
and shall be legible. The IROAN data plate shall be constructed of metal and reflect the
following (refer to Figure 1):

The contractor that performed the IROAN.

Overhauled to limited standards in accordance with IROAN Procedure for MEWSS.
Odometer reading at Limited Technical Inspection .

USMC No. Date (of IROAN)

Vehicle Completely Stripped And Repainted. Interior Yes/No Exterior Yes/No
Chemical Agent Resistant Coating (CARC)/Camouflage Topcoat Used MIL-SPEC.

CONTRACTOR :
OVERHAULED TO LIMITED STANDARDS IN ACCORDANCE WITH IROAN
PROCEDURE FOR MEWSS.

ODOMETER READING AT LIMITED TECHNICAL INSPECTION.,

USMC NO. DATE
VEHICLE COMPLETELY STRIPPED AND REPAINTED.
INTERIOR ____ EXTERIOR ___
CARC/CAMOUFLAGE TOPCOAT USED

Figure 1
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3.1.3.2 Configuration Control.

a. The contractor shall apply configuration control procedures to established
configuration items. The contractor shall not implement configuration changes to an item’s
documented performance or design characteristics without prior written authorization. The
procedures or materials contained in manuals, standards, instructions or engineering drawings
define the item’s characteristics. If deemed necessary to temporarily depart from the authorized
configuration, the contractor shall prepare and submit a Request For Deviation (RFD). MIL-
HDBK-61 and ANSI/EIA-649 provide guidance for preparing RFDs.

b. The creation and submission of RFDs shall be accomplished using MEARS CREATE
software application, which resides at a secure web site, hups://mears.redstone.army.mil. The
contractor shall request user-id and password privileges from the contracting activity for the
purpose of gaining access to the web site. The contractor shall direct any technical or functional
questions concerning usage of MEARS CREATE software to the contracting activity for
guidance. The contractor shall notify the Logistic Management Specialist, C4ISR, Albany by
electronic mail when completed RFDs are ready for formal submission.

3.1.3.3 Configuration Status Accounting. The contractor will review the SL-1-2 quarterly for
the current listing of all TI's, ECP’s, MI's and Technical publications. All MI's and TI's not
applied will be requested from SCMC (Code 576-3) and applied during IROAN. PMO-LAV
will provide all authorized Original Equipment Manufacturer’s ECP's to be applied during
IROAN.

3.2 Inspect Repair Only As Necessary (IROAN) Objectives and Functions. After IROAN, the

MEWSS ghall have ag a minimum the following characteristics:

- Latest Configuration as identified by current contract
- Maintainable
- Serviceable Condition Code "A"

3.3 Specific Tasks. The following tasks describe the different Phases of the IROAN for the
LAV-MEWSS:

-PhaseI Limited Technical Inspection

-Phase I IROAN

- Phase III Inspection, Testing, and Acceptance

- Phase IV Packaging, Handling, Storage and Transportation (PHS&T)

3.3.1 Phase I — Limited Technical Inspection (LTT). A joint LTI with PMO-LAYV and C4ISR
personnel shall be completed within thirty days from the vehicle arriving on the base for each
MEWSS under the provisions of this SOW using the contractor diagnosis, inspection, and testing
techniques to determine the extent of work and parts required. Upon completion of the joint LTI,
the data shall be compared for content and accuracy by C4ISR, Albany and the contractor. PMO-
LAYV and C4]SR, Albany shall be given 48 hours notice prior to any induction. The induction
will not be delayed if the representatives are not available. If representatives are not available, a
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copy of the LTI shall be furnished to C4ISR, Albany by the Contractor. Any items missing on
the LAV-MEWSS shall be reported. The LTI can be in the contractor’s format to best facilitate
their work effort. The resultant LTI documentation shall be maintained by the contractor.

3.3.2 Phase II IROAN Base Line Vehicle.

3.3.2.1 Information recorded on the IROAN LTI Sheets during Phase I shall be used as a guide
to repair the LAV-MEWSS in accordance with this SOW.

3.3.2.2 All testing, inspecting, removal, disassembly, maintenance, repairs, installation, and final
checks performed will comply with DMM 2350/2D.

3.3.2.3 Government Furnished Equipment (GFEYGovernment Furnished Materiel (GFM).

The Management Control Activity (MCA/Code 573-2) will coordinate Government Furnished
Equipment/Government Furnished Matetiel (GFEY(GFM} requests and maintain a central
control system on all government owned assets in the contractor's possession. The MCA will
forward a GFE Accountability Agreement to the contractor for signature on an annual basis to
establish a chain of custody and identify property responsibilities for Marine Corps assets. The
contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. This can be
done by mailing a copy of the DD1348 to Material Management Department, Management
Control Activity (Code 573-2) 814 Radford Bivd, STE 20320, Albany, GA 31704-0320 or
faxing a copy to commercial telephone number (229) 639-5498 or DSN 567-5498.

3.3.2.4 Contractor Furnished Materiel (CFM). The contractor may requisition material as
required in the performance of the SOW through the DoD Supply System. DoD 4000.25-1-M
(MILSTRIP), Chapter 11, provides guidance to contractors on the requisitioning process. The
contractor's decision to utilize CFM procured from the DoD Supply System shall be based upon
cost effectiveness, availability of materiel and the required completion/delivery date.

3.3.2.5 Hull Crack Inspection & Repair. After the completion of the LTI (Ref. 3.3.1), all
(100%) LAV-MEWSS hulls shall be prepared for crack inspection and application of corrosion
resistant coating. The hull shall be 100%disassembled so abrasive blasting can be accomplished
for 100% internal and external paint removal, crack inspection and repair and repainting. After
blasting, the hull shall be cleaned in preparation of crack inspection. The crack inspection shall
be performed in accordance with this SOW (Paragraph 3.3.2.5.1), the Depot Maintenance
Manual DMM 2350-50/2_, Chapter 4, Section II (Hull Welded and Machined) and TM 08594 A-
25/1.

3.3.2.5.1 The initial hull crack inspection shall be beyond a visual inspection and in accordance
with DMM 2350-50/2_. As a minimum, inspection shall be concentrated in the following areas.

1. All Strut Caps & lower Shock Towers.

2. Right Hand Forward upper Sidewall aft of #2 strut cap.

3. Right Hand Sidewall around the exhaust System Outlet, around the forward drain hole
and around vision blocks and water can mounts.

4. Left Hand Side Plate around #1 and #2 Strut caps, vision blocks and appurtenances.

5. Complete Rear Wall and Doors and around tow pintle.
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6. All hatches, doors and grills.
7. Around all tiedown, lifting and tow eyes.

3.3.2.5.2 All cracks discovered shall be classified and repaired in accordance with the
requirements of TM 08594 A-25/1. The vehicles crack repair history shall also be evaluated to
determine if additional repairs are required to restore ballistic integrity. All Crack and Hull Weld
Repair Sheets and recommended repair procedures shall be provided to MCSC, (Code PMO-
LAYV), Albany, Georgia and/or their representative (paragraph 4.1.3 of this SOW). In the event
that plate replacement is necessary, only General Motors Defense is to be utilized to procure the
CMS-18 steel replacements. MCSC, (Code PMO-LAV), Albany, Georgia reserves the right to
perform in process or final inspections and/or audits of the crack inspection and repair process as
required.

3.3.2.5.3 The Trim Vane shall be removed prior to abrasive blasting of the hull. The trim vane
shall be evaluated per DMM 2350/2_ to determine the condition. The paint shall also be
evaluated to determine if stripping and repainting is required per paragraph 3.3.2.6.

3.3.2.6 Painting. After crack inspection and repair, the hull surfaces and applicable external
components shall be prepared for painting. The hull shall be cleaned to a “near white” metal
finish in accordance with SSPC-SP-10/NACE No.2, with a surface profile of 0.002" to 0.0025"
(2 to 2.5 mils). Surface preparation for painting of the hull and components shall be in
accordance with TM 4750-15/1. The prepared hull and components shall then be primed. They
shall then be painted with Chemical Agent Resistance Coating paint using either MIL-C-53039A
or MIL-C-46168D for exterior surfaces, or MIL-PRF-22750 for interior surfaces. Once MIL-C-
64159 becomes available, it shall be used in place of MIL-C-53039A and MIL-C-46168D.
Unless otherwise specified, painting shall be performed in accordance with TM 4750-15/1. The
paint scheme shall be United States and European Verdant, 3-Color Camouflage Pattern, per
drawing number referenced in TM 4750-15/2-1. Glass, tires, hoses, belts, and other rubber parts
shall not be painted.

3.3.2.6.1 Quality Assurance for Surface Preparation and Painting. The contractor shall
implement a Quality Assurance (QA) program for surface preparation and painting in accordance
with the applicable sections of TM 4750-15/1 as specified in Table L

3.3.2.6.2 Corrosion Prevention and Control {CPAC) Procedures. Unless otherwise specified in
the Depot Maintenance Manual DMM 2350/2_ the contractor shall apply/install CPAC materials

to components prior to or upon final assembly, in accordance with Appendix B-1 of TM 4795-
12/1.

3.3.2.7 All work performed on electrical and electronic parts and assemblies during IROAN
shall be performed in accordance with JESD625-A to minimize the negative effects of
electrostatic discharge on electronic parts, assemblies, and equipment on the MEWSS.

3.3.2.8 Brake drums shall not exceed .036 inches (.912mm) above the standard measurement as
outlined in TM 08594B-34/9A Paragraph 13-3. Those drums exceeding .036 (.912 mm) must be
replaced.
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3.3.3 Phase IlI - Inspection, Testing, and Acceptance.

3.3.3.1 Inspection. Inspection of the vehicle shall be conducted in accordance with the Final
Inspection Road Test Check Sheet and Final Inspection Check Sheet provided by Appendix C in
DMM 2350-50/2_. These sheets shall be available for review during the final acceptance testing.

3.3.3.2 Testing. The contractor shall be responsible for conducting all required tests. The
contractor shall ascertain that the Final Inspection Check Sheets and the Final Inspection Road
Test Check Sheets are available to MCSC, (Code PMO-LAYV), Albany, Georgia and/or their
representatives. Chassis/Towed dynamometer procedures and test standards are outlined in TB 9-
2300-245-50. A cell dynamometer test shall be performed on all MEWSS LAYV Silver Series
Engines entered into the IROAN cycle. Cell dynamometer procedures and test standards are
outlined in TM 8A192C-34&P/A. Copies of these sheets shall accompany the vehicle to the
using unit.

3.3.3.3 Acceptance. The performance of the contractor, the quality of work delivered, including
all equipment furnished and documentation material written or compiled, shall be subject to in-
process review/inspection during performance. Inspection shall be accomplished in-plant and/or
at any work site or location. The MCSC, (Code PMO-LAYV and C4ISR), Albany, Georgia and/or
their representatives shall be permitted to observe the work and/or conduct inspections during
normal working hours. The above referenced personnel shall be at the contractor facility without
adverse impact upon current production.

3.3.3.3.1 Final Inspection and Acceptance. Vehicles IROANed under the provisions of this
SOW shall be acceptance tested in accordance with TB 9-2300-388-50. The Final Inspection
Road Test Check Sheets and the Final Inspection Check Sheets will be utilized for the
acceptance. PMO-LAV and C4ISR, Albany shall be given 48 hours notice prior to final
inspection. The final inspection shall take place during normal working hours. If representatives
are not available, the final inspection shall not occur until such time a representative is available.

3.3.3.3.2 Correction of Deficiencies. Failure to comply with any of the specified requirements
listed within this SOW shall be reason for rejection by the MCSC, (Code PMO-LAYV and
C4ISR), Albany, Georgia and/or their representatives. Correction of deficiencies will be in
accordance with NAVCOMP Volume 5, paragraph 054014, Guarantee Policy. The
depot/contractor shall be responsible to correct all deficiencies discovered, at no additional cost
to the Marine Corps, and enforce compliance with quality assurance procedures. Upon approval
of a documented approach, the contractor shall correct the deficiencies and repeat the verification
until an acceptable compliance with test requirements is demonstrated.

3.3.4 Phase IV Packaging, Handling, Storage and Transportation (PHS&T). Packaging,
handling, storage, and transportation (PHS&T) is funded separately from the LAV IROAN line
by Fleet Support Division (FSD).

3.3.4.1 The FSD shall be responsible for preservation and packaging for items being repaired
under the terms of this statement of work. Vehicles scheduled for long-term storage shall be in
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accordance with level A requirements of MIL-STD-3003 and the Equipment Preservation Data
Sheet (EPDS) 8750193. The EPDS may be obtained from the Storage and Distribution
Department (Code 580), Attn: Business Management Branch (Code 581), Suite 20320, 814
Radford Blvd., Albany, GA 31704-0320, commercial telephone number (229) 639-6786 or DSN
567-6786.Vehicles scheduled for shipment to all destinations shall be to level B, Drive-on/Drive-
off. Items preserved to level B scheduled for overseas destinations shall have a label affixed
which reads, “NOT FOR WEATHER DECK STOWAGE”.

3.3.4.2 The terms “Drive-On/Drive-Off” are defined as follows:

3.3.4.2.1 Drive-On/Drive-Off - Batteries shall be hot and disconnected from vehicle electrical
system, Terminals and leads shall be taped. Fuel tank shall be filled % tank full with JP5/8. The
air intake systern, exhaust system, brake system, drive train, and gauges shall be depreserved.
Fire extinguisher brackets and seats shall be installed.

3.3.4.3 Marking for shipment and storage shall be in accordance with MIL-STD-129.

3.3.4.4 MCSC, (Code PMO-LAYV) and C4ISR, Albany, Georgia and/or their representatives will
provide the contractor with the shipping address(es) for delivery of the repaired equipment. The
contractor shall be responsible for arranging for shipment to the pre-designated site(s). The
Marine Corps will be responsible for transportation costs associated with shipping the equipment
to and from the FSD.

3.4 Quality Assurance Provisions.

3.4.1 The contractor shall establish, implement, document and maintain a quality system that
ensures compliance to all contractual requirements. The contractor shall implement the
requirements of ANSI/ISO/ASQC Q9001-2000 or an equivalent Quality System Model; no third
party certification is required. The contractor shall develop a Quality Assurance Program Plan
(QAPP) and deliver it for review and approval, {paragraph 4.1.6 of this SOW). The Contractor
shall also update the QAPP as required.

3.4.2 The contractor’s IROAN process shall be subject to in process and final inspections and
audits to assess and verify compliance with the approved QAPP. Inspections and audits shall be
conducted by MCSC (Code PMO-LAV, C4ISR), Albany, Georgia and/or their representative.
All work locations or inspection stations shall be subject to in process and final inspections.
MCSC, (Code PMO-LAV, C4ISR), Albany, Georgia and/or their representatives shall be
permitted to observe the work/task accomplishment, and/or conduct unannounced inspections
and testing within normal contractor working hours. Acceptance Tests shall be held in-plant.
Inspections by MCSC, (Code PMO-LAYV, C4ISR), Albany, Georgia and/or their representatives
of acceptance test plans and procedures, materials, and associated lists furnished hereunder does
not relieve the contractor from any responsibility regarding defects or other failures to meet
contract requirements

10
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TABLE I
Surface Preparation and Painting QA Requirements

Paragraph Requirement

1-3g Paint storage conditions — primer and topcoat: verify storage temperature ranges (low
and high) that paint was stored at. Inspect condition of container to ensure there are
no bulges that would indicate extreme temperature storage history.

1-3g Shelf life — primer and topcoat: Inspect and verify shelf life has not expired.

2-2b (2) & | Condition of paint in cans (MIL-C-53039): Inspect for excessive skin or gelling,

b (3)

2-4b (1) & | Surface preparation — solvent cleaning: Visual check to be sure all oils & greases are

2-4d removed prior to starting abrasive blasting or power tool cleaning.

2-4b (1) & | Surface preparation — paint stripping by blasting to bare metal: Visually inspect to

2-4e (1) ensure the surface cleanliness meets SSPC-SP-10 (near white metal). Can use visual
standard SSPC-VIS-1. Verify surface profile after blasting is between 1.5 and 2.5 mils.
(0.0015 to 0.0025)

2-4b (1) & | Surface preparation — surface cleanliness: Visual check just prior to priming to ensure

2-4¢ (1) surface is still oil/grease free, near white.

2-3h (1) & | Primer: dry film thickness (dft) for epoxy primers shall be 1.0-1.5 mils. Use of wet film

2-5¢c (2) thickness (wft) measurements can be made to verify proper dft. WFT measurements
shall be 2.0-3.0 mils. Make measurements in as many areas on vehicle as needed to
verify compliance.

2-3c Cure time/time to topcoat primer: Record time of primer application. Primer must be at
least set to touch before application of topcoat.

2-3h (6) Primer & Topcoat Tape Adhesion Test: V-scribe adhesive tape test on primer and
topcoat on two production units per lot as specified in TM 4750-15/1.

2-5¢ (1) Topcoat — polyurethane (exterior): Dry film thickness (dft) should be 1.8 to 2.2 mils per
coat. Total system dft range should be 2.8 to 3.7 mils.

2-5g (1) Topcoat-epoxy MIL-PRF-22750 (interior): dft should be 1.8 to 2.2 mils for two coats.

2-3h (4) Topcoat: overspray measure for 3-color camouflage shall be within (+/- one inch of
pattern edge.

2-3h (4) Topcoat: overspray — visual inspect, no overspray on rubber, glass, canvas, data plates,
or other components not normally painted.

2-3h (5) Topcoat: visual inspect to ensure match with camouflage pattern reference points.

1-2¢ Post-job: ensure Vehicle Record Document/Equipment Record Jacket is annotated with

paint system used and the date applied.

4.0 DELIVERABLES . Unless otherwise specified by a Contract Data Requirements List, the
contractor shall provide a copy of the below deliverables to the following addresses: Marine
Corps Systems Command, (Attn: PMO-LAYV), 814 Radford Blvd,, Suite 20343, Albany, GA
31704-0343, and Marine Corps System Command, (Attn: C4ISR), 814 Radford Blvd., Suite
20343, Albany, GA 31704-0343 Contractor format is acceptable for all reports not provided by
the Government.
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SOW-05-PMM123-09999A/B-2/1 14 November 2002

4.1. Contractor’s Progress, Status and Management Report. Provided to C4ISR,Albany on a
monthly basis as requested on DD Form 1423. This information shall indicate the progress of
work and the status of the program and of the assigned tasks, reports costs, and informs of
existing or potential problem areas.

4.1.1 Upon completion of the IROAN, the contractor shall provide a copy of all Engine and
Transmission Dynamometer Run-In Schedule, Final Inspection Road Test Check Sheets, and
Final Inspection Check Sheets for each vehicle to MCSC, (Code PMO-LAYV), Albany, Georgia
and/or their representative. Copies of these sheets shall also accompany the vehicle to the using
unit.

4.1.2 Upon completion of the IROAN, the contractor shall provide a copy of the painting
process QA log generated in contractor format in accordance with paragraph 3.3.2.6.1 and Table
I of this SOW for each vehicle to MCSC, (Code PMO-LAYV), Albany, Georgia and/or their
representatives. Copies of these sheets shall also accompany the vehicle to the using unit.

4.1.3 The contractor shall provide Cracks and Hull Repair Sheets on all welding repairs
performed during the IROAN process to MCSC, (Code PMO-LAV), Albany, Georgia and/or
their representatives. These sheets shall be turned in at completion of the vehicle. Copies of
these sheets may be obtained by contacting Marine Corps Logistics Base, Albany, Code PMO-
[.LAV, commercial telephone number (229) 639-6442/6443, DSN 567-6442/6443.

4.1.4 SL 1-2 Review and All modification information for the vehicle shall be provided to
PMO-LAV. The SL 1-2 review will be provided quarterly and MI information at completion of
IROAN.

4.1.5 Cost Schedule Status Report (CSSR). An LAV-MEWSS EVMS Integrated Product Team
(IPT) defined and approved tailored Cost/Schedule Status Report (CSSR) shall summarize
contract cost and schedule performance data in sufficient detail that management can make
informed decisions based upon variances in budgeted and actual work performed, and budget at
completion versus estimated at completion. The level of detail for reporting purposes is
contained in Appendix B to this statement of work. The contractor shall agree to permit MCSC,
(Code PMO-LAYV, C4ISR) and/or their representative to inspect all pertinent records and data.

4.1.6 Quality Assurance Program Plan (QAPP). The contractor shall develop a QAPP to be
delivered 120 days after contract award to MCSC, (Code PMO-LAV, C4ISR), Albany, Georgia

and/or their representatives. MCSC, (Code PMO-LAV,C4ISR), Albany, Georgia and/or their
representatives will review and provide comments within 30 days. The contractor shall provide
the final QAPP 30 days after receipt of government commments. The QAPP can be produced in
contractor format.
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